F —
ORDER FOR SUPPLIES AND SERVICES bl S M
1. DATE F ORDER ~ ]2. ORDER NUMBER 3. CONTRACT NUMBER 4. PDN NUMBER
9 f)r 7E/ F 47PAD317F0037 G5-08Q-15-BP-D-0004 EN-47PA0317F0037
N C 5_ACCOUNTING AND APPROPRIATION DATA
FOR FUND FUNCTION CODE BIA CODE CCA C/E CODE FY REGION
GOVERNMENT
USE cCB PROJJPROS NO. OIC CODE ORG. CODE WITEM PRT/CRFT
ONLY
6. TO: CONTRACTOR (Name, address and zip code) 7. TYPE OF ORDER

ARLINGTON, VA 22202-3590
USA

Please furnish the following on the terms and conditions specified
on the order and the attached sheets, if any, including delivery as indicated.

B. [ ]DELIVERY (For Supplies)

This delivery order is issued subject to the terms and conditions
of the above numbered contract.

8A. Data Universal Numbering System (DUNS) Number [B. Taxpayer Identification Number (TIN) C. TASK ORDER (For Services)
858888761 This task order is issued subject to the terms and conditions
9A. BUSINESS CLASSIFICATION Slhe above numbered contract.
D. MODIFICATION NUMBER AUTHORITY FOR ISSUING
[Ja. smaLL b. OTHER THAN SMALL [ | c. SMALL DISADVANTAGED
Except as provided herein, all terms and conditions of the original
D d. WOMAN-OWNED D e. HUBZone l:l f. EMERGING SMALL order, as heretofore mentioned, remain unchanged.
BB. START DATE: 9/12/2017
. VETERAN
mE []h. SERVICE DISABLED VETERAN [pC. COMPLETION DATE:  10/12/2017
10 ISSUING OFFICE (Address, Zip Code, and Telephone Number) 11. REMITTANCE ADDRESS (MANDATORY) 12. SHIP TO (Consignee Address, Zip Code and Telephone Number)
PCBA EMCOR GOVERNMENT SERVICES, INC. Langley AFB
W6TH & KIPLING ST 2800 CRYSTAL DRIVE 4:”:, ey R B
LAKEWOOD, CO 80225-0546 SUITE 600 ine Nc., Bunicing

ARLINGTON, VA 22202

Hampton, VA 23665

13. PLACE OF INSPECTION AND ACCEPTANCE
Langley AFB 45 Pine Rd., Building 255 Hampton, VA 23665

14. REQUISITION OFFICE (Name, Symbol and Telephone Number)
PCBA, PCBA

15. F.0.B. POINT

16. GOVERNMENT B/L NUMBER

17. DELIVERY F.O.B. POINT 18. PAYMENT/DISCOUNT TERMS

Destination
19. SCHEDULE
ITEM NUMBER SUPPLIES OR SERVICES QUANTITY | UNIT UNIT PRICE AMOUNT
(A) ()] OR'?E')?ED (D) (3] (F)
See below for additional information
20. RECEIVING OFFICE (Name, Symbol and Telephone Number) TOTAL
FROM 1 $4,066.00
PCBA W6TH & KIPLING ST LAKEWOOD, CO 80225-0546 300-Als)
21. MAIL INVOICE TO: (Electronic Invoice Preferred) 22. GROSS SHIP WEIGHT
GENERAL SERVICES ADMINISTRATION . GRAND L $4,066.00
7BCP TOTAL
GSA Office of Finance 23. SHIPPING POINT
PO Box 17114
Ft. Worth, TX 76102-0114 24A. FOR INQUIRIES REGARDING PAYMENT CONTACT: 24B. TELEPHONE NUMBER
gloria.gallegos@gsa.gov 3032361766
T
25A. NAME AND TITLE OF OFFEROR/CONTRACTOR 26A. UNITED STATES OF. ICA_(NAME ORCONTRACTING/ORDERING OFFICER)

Robert Roy!

25B. SIGNATURE

251. DATE SIGNED

C. DAJE SIGNED

GENERAL SERVICES ADMINISTRATION

V7>
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GSA300 List of Accounting Strings

Accounting String Amount Obligated
EN-47PA0317F0037.2017.192X.00.P00Q1200.PG80.PG414.H08..AX0000AX..1662450.1....... $4,066.00



ORDER FOR SUPPLIES AND |RELATING TO THIS ORDER

- YV
THIS NUMBER MUST APPEAR ON ALL PACKAGES AND PAPERS

SERVICES (Continuation) i DATE

ORDER NUMBER

{ PAGE 3
F

PAGES 3

ITEM NO. SUPPLIES OR SERVICES
(a) (b)

QUANTITY
ORDERED

()

UNIT
(@

UNIT PRICE
()

AMOUNT
®

0001 AFMSA Langley RQ1700009
Provide all labor, materials,
equipment, and supervision to
install electrical outlets in

the MSU rooms in building 255
(RQ1700009) at the AFMSA Medical
Treatment Facility located at

t Langley AFB, VA, per SOW dated
July 11, 2017, the contractor's

s proposal dated August 5, 2017
and in accordance with the

e basic IDIQ. DELIVER

TO: Langley AFB 45 Pine Rd.,

, Building 265 Hampton, VA 23665
EN-47PAD317F0037.2017.192X.00
.P00Q1200.PG80.PG414.H08.
.AX0000AX..1662450.1.......
Obligated: $4,066.00

PoP: 09/12/2017 - 10/12/2017

1

LS

$4,066.00

$4,066.00

GENERAL SERVICES ADMINISTRATIO‘\I

T

300-A (REV. 5/2010)



GSA

U.S. General Services Administration

SCOPE OF WORK
INSTALL ELECTRICAL OUTLETS
LANGLEY AFB RQ1700009

July 11, 2017

Project Location
Langley AFB

45 Pine Rd, Building 255
Hampton, VA 23665

Project Points of Contact
= AJ. Oldfather, SRM

Phone: 210.925.0140 Email: allen.oldfather.2.ctr@us.af.mil
= Jeff Strubhar, Facility Manager
Phone: Email: jeffrey.strubhar@langley.af.mil

= Robert Roybal, Contracting Officer
Phone: 303.236.1711

» Gloria Gallegos, Contracting Specialist
Phone: 303.236.1766 (b)(6)

=  Chuck Johnson Project Manager
Phone: 303.236.1721

Project Duration

Once notice to proceed has been issued, the contractor has 60 calendar days to complete the project.
Extensions will be granted for unforeseen conditions, and other factors outside of the contractor’s
control.

Project Scope
A. Contractor is to provide all labor, material, equipment and disposal to install electrical outlets for second

TV in double occupancy MSU rooms in building 255 to include but not limited to the following:

1) Contractor is to install six electrical outlets in MSU rooms: 3136, 3137, 3138, 3139, 3140 &
3207. Contractor to coordinate exact location of each outlet with facility manager prior to
submitting proposal.

2) Contractor is to include all conduits, breakers(if needed), boxes, outlets & plates, wire and
any other materials and labor needed to complete scope of work.

3) Contractor to repair all surfaces damaged during installation to a like new condition.

4)  Contractor is to provide submittals for all materials to facility manager for approval prior to
ordering and installation.

5) Contractor is to follow all base requirements and applicable codes for installation and repair.

6) Work areas around project work sites will be occupied during the course of work. Caution
must be taken to insure all safety work practices are adhered to while construction
requirements are performed around the facility.

7) Caution must be taken in all work areas at the facility to avoid physical or cosmetic damage
to existing government property. Any damage to government property resulting from
construction procedures shall be the responsibility of the contractor.
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(b))

Environmental Procedures
The Contractor shall comply with the AFMSA Sustainability and Environmental Management
procedures.

Submittals

All products specified are to establish a standard of quality. Submittal response by the government shall
be (15) calendar days or less. If product samples are not submitted in a timely fashion, any delays
caused by the contractor will not warrant a time extension. After completion of all work, the Contractor
shall submit to the project manager the manufacturer's specifications, instructions and material
specification sheets in original form. Additionally, the Contractor shall submit all inventory changes
(removals, additions, upgrades, etc., and new condition codes) to the COR.

Equipment
The contractor shall provide all equipment associated with the entire project, operate in a safe manner
and adhere to all OSHA and GSA/AFMSA standards.

Equipment and Material Storage

The contractor shall provide and store all equipment, the materials specified above, and any other
materials required to complete the project. The materials are required to be kept clean and dry
throughout the duration of the project.

Proposal Pricing
When submitting a proposal, provide a cost breakdown for each task into the following categories:
Materials, Equipment, Labor Hours, Overhead, and Profit.

Contractor Use of the Premises

During the period of the project, the contractor will have access to the site only during normal business
hours of 7:30am to 4:30pm. No on-site work shall be performed outside these hours or on holidays
unless otherwise directed by the Contracting Officer. The contractor will need to coordinate with the
government Contracting Officer/ AFMSA POC to arrange access to the AFMSA Facility. The contractor
shall make every effort to cause a minimum of damage to parking lots, any other paved areas, any
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items that need to be moved during the course of the project, and any areas not included in this scope
of work. Any damage caused will be repaired at the contractor’s expense. If work needs to be
performed after hours, Contractor is to coordinate with the AFMSA FM for site access requirements.

Progress Meetings
Progress meetings are not required for this project. The project manager and/or building team
representative shall make daily inspections of the work progress.

Utility Outages and Locates

No utility outages will be approved without the written consent and approval of the project manager.
Requests for utility outages (electrical, telephone, gas, water, chilled water, hot water, fire sprinkler
system, and fire detection system) must be received 7 calendar days before the outage date.

The Contractor shall be responsible for locating all utility lines shown on available drawings and other
lines subsequently discovered by the utility locates performed by the contractor. If utilities are to remain
in place, use caution during earthwork operations to avoid impact. The contractor shall be responsible
for any damage to the located utilities if found in the located position, or as indicated on the available
drawings.

Protection of Public

The building site will continue to be used by tenants. The contractor shall fence, barricade, or otherwise
block off the immediate work area to prevent unauthorized entry. The contractor shall illuminate
barricades and obstructions at night and maintain safe building access and egress for tenants.

Housekeeping
The project site shall be kept in a neat, orderly, and safe condition at all times. The contractor shall

provide enough containers for collecting construction debris and construction materials to be recycled.
The contractor shall wet down dry materials and rubbish to prevent blowing dust and keep volatile
wastes in covered containers.

Material Removal

The contractor shall provide dumpsters as necessary to handle any demolition or excess materials from
the project. The location of these dumpsters will need to be coordinated with the AFMSA point of
contact at the start of the project. The contractor shall be responsible for the transportation of the waste
material to a landfill as well as the disposal costs. The contractor shall not stockpile demolition debris for
more than 48 hours. See also “Waste Management” and “Disposal” for further requirements.

Disposal
Unless otherwise specified, all removed material becomes the property of the contractor and shall be

disposed of outside Government facilities and land. The contractor shall dispose of refuse at least
monthly, in a legal manner, at a public or private dumping area. Document and provide to the
Contracting Officer the quantity of materials disposed of through recycling and through sanitary landfills
(cubic yards or tons as appropriate). See also “Waste Management”.

Transportation and Deliveries

The contractor shall arrange deliveries of materials in accordance with construction schedules;
coordinate with COR to avoid conflict with other tenants and other work conditions at the site. The
contractor may use the loading dock near the construction site.

Cleaning
Before scheduling the final inspection, the Contractor shall accomplish six items: (1) Remove all tools,

equipment, surplus material, and rubbish; (2) Restore or refinish, to original condition, surfaces that are
damaged due to the work of this contract; (3) Remove grease, dirt, stains, foreign materials, and labels
from finished surfaces; (4) Thoroughly clean building interiors; (5) Pickup all construction debris from the
site; and (6) At time of final inspection, project shall be thoroughly cleaned and ready for use.
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Substantial Completion and Final Inspection

When project, or designated portion of project is complete, request a final inspection. Upon receipt of
request that project is substantially complete, the Contracting Officer will proceed with the inspection
within ten days of receipt of request or will advise the contractor of items that prevent the project from
being designated substantially complete.

END OF SCOPE OF WORK
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